SUBCONTRACT AGREEMENT

Agreement made the day of , 1992 between
K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP. I, INC.
ATTENTION: MARK VANSELOUS

10 HIGHWAY #35, P.O. BOX 500

RED BANK, N.J. 07701 (hereinafter called Developer) and:

ATTENTION:

(hereinafter called Prime Subcontractor).

WORK OR TRADE TO BE PERFOR

ON SITE REPRESENTATIVE:

BUSINESS PHONE:

EMERGENCY PHONE:

FEDERAL 1.D. NUMBER:

VENDOR NUMBER:

JOB LOCATION:

In consideration of the promises, covenants, terms and conditions set forth herein, the Developer and Prime Subcontractor
agree as follows:

1. GENERAL

Prime Subcontractor agrees to furnish, in accordance with the terms and conditions of this contract, all labor, materials and
equipment in order to complete, ina first-class, workmanlike manner, the work set forth in Schedule Aattached hereto and
made a part hereof. Such work shall be performed in accordance with the plans and specifications set forth in Schedule B
attached hereto and made a part hereof. NO DEVIATIONFROM THE PLANS AND SPECIFICATIONS AFORESAID SHALL
BE ALLOWED WITHOUT THE WRITTEN AUTHORIZATION OF THE DEVELOPER AS EVIDENCED BY A WRITTEN
AMENDMENTTO THIS AGREEMENT . Details of the work which are not specifically covered herein or on the plans and
specifications, but which are reasonably implied or are normally considered part of the job for that trade shall not be limited
to the plans and specifications and shall be furnished at no extra cost as though it were specifically shown and mentioned
in both the plans and specifications. In the event of discrepancies on the plans, written dimensions shall govern over scaled
dimensions.

Prime Subcontractor represents that they have examined the drawings, specifications and model units, if applicable, and
are familiar with all aspects thereof, including their relation to the specified work of the Prime Subcontractor described
herein.

2. START WORK
Prime Subcontractor shall commence the work agreed to hereunder within two (2) days of receipt of written notice to

proceed from the Developer. Time is of the essence in this Agreement. By executing this Agreement, Prime Subcontractor
confirms that the completion date set forth in the "Master Schedule" is a reasonable period for performing the work.
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3. MANPOWER TO COMPLY WITH MASTER SCHEDULE

Prime Subcontractor agrees to supply sufficient and competent manpower to pursue the work required hereunder in a
diligent manner so as to complete the work required hereunder within the time frame of the Developer’s "Master Schedule”
which shall be posted in the Developer’s construction trailer and shall govern the sequencing and scheduling of all work
performed on the project. Developer reserves the right to modify the "Master Schedule® from time to time to conform to
accelerations, delays, suspensions, variances or other needs of the project and the Prime Subcontractor shall accelerate or
vary its performance and/or sequencing of the work accordingly or as directed by Developer, without compensation to the
Prime Subcontractor, except for an extension of time to complete the work for a period equal to the delay, suspension or
variance, ifany. Developer may demand that the Prime Subcontractor work overtime at no additional cost to Developer, if
Developer determines that such work is necessary because the Prime Subcontractor’s work is behind schedule. In the
event the Developer determines the Prime Subcontractor’s work is behind schedule, Developer shall have the further option

of awarding all or a portion of the work to others and charge the cost of same to the Prime Subcontractor. Ifthe Prime
Subcontractor is delayed through no fault of its own, it shall within 24 hours of the commencement of the condition causing

the delay so advise the Developer in writing. The Developer may grant Prime Subcontractor an extension of time for such
reasonable time Developer determines Prime Subcontractor was delayed through no fault of its own. An extension of time is

the Prime Subcontractor’s sole and exclusive remedy for delay. Prime Subcontractor shall make no claim for and is not
entitled to any damages due to delay. Failure to comply with the "Master Schedule” or Developer's directives relating
thereto shall be considered a breach of this Agreement. The Prime Subcontractor shall not hinder or delay other
subcontractors  at the site. The Prime Subcontractor shall hold harmless and indemnify the Developer and pay all damages
to all other subcontractors caused by the acts, omissions, interferences or delays of the Prime Subcontractor. Ifthe Prime
Subcontractor delays the work causing damages to the Developer, the Prime Subcontractor shall reimburse the Developer
for all such damages. Any assent by the Developer to the delayed completion of the work shall not be construed as a
waiver by the Developer of the obligations of the Prime Subcontractor to make good all damages caused by its delay.
Weekly/bi-weekly meetings willbe held in the field and attendance from Prime Subcontractor’s On Site Representative is
mandatory. Developer also reserves the right to require a principal of Prime Subcontractor to attend these meetings. Any
and all safety related concerns, problems or ideas as well as weekly progress shall be discussed at this meeting held with
the Prime Subcontractor’s On Site Representative and run by Developer’s Representative. Advance notice shall be given to
the Prime Subcontractor’s On Site Representative informing him of the time, date and location of the weekly/bi-weekly
progress meetings so Prime Subcontractor can attend.

4. SUPERVISION AND COORDINATION

Prime Subcontractor’s On Site Representative shall be present on the site at all times that Prime Subcontractor has
employees on the site for the purpose of supervising their work, making decisions on behalf of the Prime Subcontractor and

to coordinate Prime Subcontractor’s work so as to eliminate or minimize interference with the work of other subcontractors
working on the site. Prime Subcontractor recognizes the need for cooperation in scheduling the various component parts
of the project and to that end agrees to coordinate its work with all other stages of, and other subcontractors on, the project

as required. Should coordination problems arise, Prime Subcontractor’s Representative shall immediately notify the
Developer who shall resolve the coordination problem. Developer’s decisions in this regard shall be binding on the Prime
Subcontractor. If Prime Subcontractor’s work is delayed or damaged by another subcontractor’s interference, act or
omission, Prime Subcontractor shall look solely to such other subcontractor for redress and not to the Developer.

5. QUALITY OF MATERIAL AND DEFECTS

5. Prime Subcontractor agrees that all materials and equipment furnished and installed shall be new unless otherwise
specified, free from faults and defects, in conformance with the plans and specifications and must comply with the
applicable construction codes of the local, state or federal agencies having jurisdiction. All materials and equipment shall be
installed, applied, connected, operated, cleaned and conditioned as directed by manufacturer. Alllabor and installation
shall be performed in the best and most workmanlke manner and consistent with the quality standards required by
Developer and/or industry standards, by mechanics skilled in their respective trades. Allmaterials, equipment, labor or
installation not conforming to the requirements hereof shall be considered defective. In the event of defective materials,
equipment, labor or installation, Prime Subcontractor agrees to correct such defect immediately upon receipt of written
notice from the Developer. If,after 24 hours from the Prime Subcontractor’s receipt of written notice from the Developer,
Prime Subcontractor has not corrected such defect, then Developer may, without prejudicing or limiting any other remedy it
may have, correct such defect and deduct the cost thereof from any payments then or thereafter due the Prime
Subcontractor from Developer.
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6. INDEMNITY AND INSURANCE

(A) Prime Subcontractor shall secure and maintain for the duration of the contract such insurance as willprotect it from
claims under the Worker’s Compensation Statute for the state in which the work is located and from such claims for bodily
injury, death or property damage as may arise in the performance of Prime Subcontractor’s services under this Agreement,
such coverage to be equal or greater than the minimum limits hereinafter set forth.

(B) The Prime Subcontractor hereby agrees to assume the entire responsibility and liability for any and all injuries or death
of any and all persons and any and all losses or damage to property caused by or resulting from or arising out of any act,
neglect or negligence, omission or agreement on the part of the Prime Subcontractor, its agents, officers, employees,
subcontractors or servants in connection with this Agreement or with the prosecution of the work hereunder, whether
covered by the insurance specified herein or not. Prime Subcontractor shall indemnify, defend and save harmless the
Developer, its agents, officers, employees, affiliated entities (including but not limited to condominium associations
established by Developer and its trustees and members) from any and all claims, losses, damages, fines or penalties, legal
suits or actions including reasonable attorney’s fees, expenses and costs which may arise out of any and all such claims,
losses, damages, legal suits or actions for the injuries, deaths, losses and/or damages to persons or property.

(C) Without any limitation to the obligations set forth in subparagraph 6(B), Prime Subcontractor further agrees that Prime
Subcontractor’s indemnification to Developer hereunder shall extend to and include any imputed or vicarious liability of
Developer arising from any acts, negligence, omission or agreement of Prime Subcontractor. By way of example, and not of
limitation, if any acts, negligence, omission or agreement on the part of the Prime Subcontractor, its agents, officers,
employees, subcontractors or servants in connection with this Agreement or with the prosecution of the work hereunder or
otherwise causes or operates as a violation of the Federal Occupational Safety and Health Act 29 U.S.C. 651 et seq.
("OSHA" or similar or related laws, rules, regulations, codes, standards or requirements (regardless of whether the
Developer, the Prime Subcontractor or others either jointly or severally are named as parties in any suit or proceeding
relating thereto or actually receive a citation, summons, complaint, fine, violation or notice of violation for same, etc.), Prime
Subcontractor shall indemmify, defend and save harmless the Developer, its agents, officers, employees, or affiliated entities
(including but not limited to condominium associations established by Developer and its trustees and members) from any
and all claims, losses, damages, fines or penalties, legal suits or actions including reasonable attorney's fees, expenses and

costs which may be brought relative thereto be they for injuries, deaths, losses or damages to persons or property or be
they related to or in any way involving claims based on or arising from actual or alleged violations of OSHA or similar or
related laws, codes, standards, regulations, rules or requirements with which Developer becomes directly or indirectly
involved. This indemnity from Prime Subcontractor shall extend to and include, but shall not be limited to, matters as to
which Prime Subcontractor and Developer each may be alleged to be or found liable for negligence or other fault or liability
arising from the same incident, accident or state of facts. However, this indemnity from Prime Subcontractor to Developer
shall not be construed to extend to or include claims, losses, damages or expenses of any kind arising from the sole
negligence of Developer.

(D) Prime Subcontractor shall assume and defend, at its sole expense, any suit, claim or legal or other proceedings  for
which indemnity is hereby required, with legal counsel subject to approval by Developer.

MINIMUM LIMITS OF INSURANCE COVERAGE

Worker’s Compensation: Statutory Per State Requirement
Comprehensive General Liability

(Incl. contractual liability): $1,000,000 Combined Single Limit (CSL)
Automobile Liability: $500,000 Combined Single Limit (CSL)

Not less than three (3) days prior to commencing work, the Prime Subcontractor shall deliver to Developer, at the address
shown on the first page hereof, an insurance certificate naming "K. Hovnanian Developments of New Jersey, Inc., its
subsidiaries and affiliated companies” as an “"additional insured” (not a certificate holder) evidencing the above specified
coverages. The insurance certificates shall additionally waive the carriers’ rights of subrogation as to the Developer, and
shall provide that the insurance coverage willnot be decreased, changed, terminated or cancelled without ninety (90) days
prior written notice to Developer. It shall be the Prime Subcontractor’s responsibility to renew insurance certificates as they
expire and to deliver a copy of the renewal certificate to Developer at least ten (10) days prior to their expiration. Failure to
maintain insurance coverage inaccordance herewith shall constitute a breach of the Agreement and shall entitle Developer
to withhold payments sequired hereunder or to suspend or terminate Prime Subcontractor.
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7. SAFETY PRECAUTIONS

The Prime Subcontractor shall be responsible during its performance of the work required herein, for initiating, maintaining
and supervising all safety precautions and programs required so as to prevent injury to all persons, property and the work.
Prime Subcontractor shall be responsible for protecting against damage, injury or loss to:

1. All persons involved in the work and all other persons who may be in any way affected thereby; and

2. Allthe work, along with all materials and equipment to be incorporated in the work or utilized in the performance of the
work whether in storage, on or off the site, under the care, custody or control of the Prime Subcontractor or any of its
subcontractors, employees or other agents and all work being performed by others; and

3. Other property of any type or description located at or adjacent to the site, including trees, shrubs, lawns, roadways,
structures, and utilities not designed for removal, relocation or replacement in the course of construction either by the
Prime Subcontractor or by others.

By execution hereof, Prime Subcontractor represents and warrants that Prime Subcontractor: (a) has previously instructed
or immediately upon execution hereof will instruct each of Prime Subcontractor’s employees who will perform work
hereunder in the recognition of unsafe conditions, as required by 29 CFR Part 1926.21 (b)(2); (b) has previously instructed
or immediately upon execution hereof will instruct each of Prime Subcontractor’s employees who will perform work
hereunder in the regulations of the United States Occupational Safety and Health Administration ("OSHA")applicable to the
employee’s work environment, as required by 29 CFR Part 1926.21(b)(2) and work to be performed hereunder by Prime
Subcontractor; (c) has currently or immediately upon execution hereof will commence and implement an appropriate
hazard communication program, including hazard communication training, as required by CFR 1926.59 including Material
Safety Data Sheets (MSDS) requirements as well as the proper labelling of the containers of all materials having hazardous
components; (d) is familiar with the OSHA standards applicable to Prime Subcontractor’s work and shall comply therewith;
(e) will continue to instruct and train new employees of Prime Subcontractor performing work under this Subcontract
Agreement as to the above and any other applicable OSHA rules and regulations and requirements throughout the period
of time the Prime Subcontractor is performing work under this Subcontract Agreement; (f) will require each of its
subcontractors who willbe performing work on the subject project to supply to Prime Subcontractor a writing containing
the same representations and warranties made above by Prime Subcontractor to evidence compliance by subcontractors
with the obligations set forth above; and g) file a Safety Violation Report when applicable on the form provided by
Developer. Allwork to be performed by the Prime Subcontractor shall be in accordance with all applicable federal, state,
and local laws, ordinances, codes, rules and requirements bearing on safety of persons or property or their protection from
damage, injury or loss. Prime Subcontractor is solely responsible for same. NO PERSON UNDER THE AGE OF 18 ISTO
BE ALLOWED ON THE CONSTRUCTION SITE. Prime Subcontractor shall post all necessary danger signs and other
warnings against hazardous conditions existing, or which might exist on the work site. Prime Subcontractor shall exercise
due care under the circumstances in handling and storing all materials and equipment necessary for execution of the work
and shall not load any part of the work material or equipment in any manner which would endanger its safety or the safety
of persons or property. Prime Subcontractor shall install or post all necessary barricades around excavations or
obstructions exposed to public traffic or which otherwise present a danger and shall protect such excavations from cave-in
or collapse. All scaffolds, platforms, temporary floors, ramps, ladders and all temporary structures necessary for
performing the work will be erected and maintained by the Prime Subcontractor so as to prevent imjury or damage to
persons, property or the work. Prime Subcontractor hereby indemnifies and holds Developer harmless for any and all
claims, demands, lawsuits, costs, judgements, losses and liabilities including reasonable attorney fees of the Developer
which in any way relates or is pertaining to breach of or negligence in performance of the work or the Prime
Subcontractor’s performance of duties required in this Paragraph or by law whether or not it is contended that the
Developer contributed thereto in whole or in part.

8. LABOR DISPUTES

The presence of picket lines of any kind or form or the occurrence of labor dispute or union activity of any nature shall not
excuse the Prime Subcontractor of its obligation to perform the work required under this Agreement, including but not
limited to the furnishing of all labor, materials and equipment as specified in the Agreement. Failure or refusal to perform
said work for Developer because of a labor dispute or union activity of any kind (whether or not the dispute relates to its
Prime Subcontractor, the Developer or & third party) shall result in the cancellation of this contract at the discretion of the
Developer without any prior notice to the Prime Subcontractor. Upon cancellation by the Developer, the Prime
Subcontractor shall be liable for all damages including consequential damages, including but not limited to, any additional
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expense incurred by Developer to perform the work for the duration of any such labor dispute or union activity or in
replacing Prime Subcontractor after cancellation of the contract by the Developer or for loss of any revenue caused by
Prime Subcontractor’s failure or refusal to perform the work called for under this Agreement. Damages may be deducted by

the Developer from any monies due to Prime Subcontractor from Developer at time of cancellation. Prime Subcontractor
shall employ labor and purchase materials pursuant to terms and conditions that foster good and harmonious labor
relations at the site.

9. PRIME SUBCONTRACTOR - SOLE EMPLOYER

It is understood and agreed that the Developer and Prime Subcontractor are not joint employers. Employees,
subcontractors, materialmen and suppliers of the Prime Subcontractor are, and remain, solely its employees or contractors.

The Prime Subcontractor has the sole and exclusive right to hire, fire, supervise and direct its workforce; appoint
supervisors or managerial personnel; set compensation and fringe benefits; establish wages, hours and working conditions;

pay and remit all withholding taxes, Social Security, unemployment taxes and such other monies as may become payable
as a result of an employer-employee relationship. No third party beneficiary relationship is created between those hired by
the Prime Subcontractor and the Developer.

10. GUARANTEE

Prime Subcontractor agrees that labor, materials, equipment and installation supplied pursuant to this Agreement shall be
unconditionally guaranteed to the later of : (1) one year from the date of Developer’s payment for the labor, materials,
equipment or installation provided or (2) one year from the date of Developer’s transfer of title of the property on which the
work or installation was performed or material or equipment supplied to a bona fide purchaser for value in an arm’s length
transaction or (3) for the length of the manufacturer’s warranty or (4) two (2) years from the date of Prime Subcontractor’s
completion of each of the common facilities within the complex Developer is developing or (5) for the length of time
Developer extends guarantees to Buyers or (6) the expiration date of the applicable statute of limitations. In the event a
defect in the improvements is discovered, whether resulting from faulty labor, workmanship, installation or defective
equipment or materials, Prime Subcontractor shall be responsible for correcting said defect within five (5) days of notice of
said defect and for damage resulting from said defect. All manufacturer’s warranties are to be supplied to Developer prior to
payment. Payment is not evidence of acceptance of non-conforming or defective work.

11. EXTRAS

No extras will be allowed for any work unless Developer and Prime Subcontractor agree in writing in advance of the
performance of such extra work or the amount of work which willconstitute an extra and the total cost thereof, and no act,
other than a writing, shall constitute a waiver of this requirement. Failure to agree in writing in accordance with this
Paragraph that an item of work shall constitute an extra shall be conclusive in any action between the parties that the work
so performed was intended to be within the scope of the work defined herein and does mnot constitute an extra. ALL
INVOICES FOR ALL EXTRA WORK SHALL BE SUBMITTED NO LATER THAN NINETY (90) DAYS AFTER WORK IS
COMPLETED OR DEVELOPER SHALL NOT BE OBLIGATED TO PAY FOR SUCH EXTRA WORK. The issuance and/or
performance of extra work shall not abrogate, vary, avoid or affect the terms of this Agreement or extend the time of
completion, unless an extension of time is expressly requested by Prime Subcontractor and granted by Developer in
accordance with the provisions of this Agreement. When work is required to be done but the parties cannot agree whether
it is extra work or contract work or cannot agree on the value of the work ordered to be done, the Prime Subcontractor shall
perform the work without delay upon written order from the Developer. If the Prime Subcontractor refuses or fails to
proceed, it shall be a material breach of this Agreement subjecting the Prime Subcontractor to being held in default whether

or not the Prime Subcontractor is correct in its contentions, as the parties acknowledge that work on the site must not be
delayed due to such a dispute. Prime Subcontractor shall maintain daily records signed by Developer’s Representative of
the actual quantities of labor, material and equipment used by Prime Subcontractor in performing such disputed work.
Failure to keep such records will result in a waiver of any claim for an extra for such work.

12. ACKNOWLEDGEMENTS

Prime Subcontractor has carefully examined the job site, plans and specifications before entering into the within
Agreement. No allowance willbe made by Developer for, and Prime Subcontractor willnot assert a claim for, a unilateral or
other mistake based upon lack of fullknowledge of any and all conditions, regulations, inspections, building codes, etc.
except as to such underground conditions that are indeterminable before commencement of work. Prime Subcontractor

acknowledges that Developer, in reliance upon the terms and conditions of the within Agreement, has sold to third parties,
at fixed prices, the dwelling units being constructed on the subject job site. Prime Subcontractor further acknowledges that
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should Prime Subcontractor fail to adhere to the terms and conditions hereof, Developer may suffer economic loss or
business reputation loss for which Prime Subcontractor agrees to be liable to Developer.

13. INSPECTIONS AND ACCEPTANCE

It shall be the responsibility of the Prime Subcontractor to schedule and pass all required inspections with the proper
governmental authorities within the allotted time frame in Developer's Master Schedule. Upon completion of each separate
item of the work, Prime Subcontractor shall notify Developer and the inspection authorities and request final inspection.
Prime Subcontractor shall not proceed to the next level of work until required inspections have been made by Developer
and proper governmental authorities.

Prime Subcontractor’s On Site Representative shall be present during all inspections by the governmental authorities. Prime
Subcontractor will be responsible for paying all fines/reinspection fees resulting from failed governmental inspections.
Prime Subcontractor shall be liable to Developer for consequential damages resulting from the cover-up of damaged work.

14. PAYMENT AND PRICE

Purchase orders (white and yellow copies) may be issued to Prime Subcontractor at the time the work commences for
contract items per the Schedule "A" Attachment to the Subcontract Agreement.

Prime Subcontractor, upon completion of the work and after an acceptable inspection by Developer, willsign and date the
purchase order in the space provided and submit the yellow copy of the purchase order to Developer’s Representative for
approval. Prime Subcontractor, at his option, may attach to the yellow copy of the purchase order his invoice in which case

the invoice number willbe printed on the check. Developer’s Representative willsubmit the purchase order to Developer’s

Corporate Headquarters for payment.

The yellow copy of the purchase order is the only copy acceptable for submission for payment. Developer willnot accept
the white copy or photo copies of purchase orders. The white copy is for Prime Subcontractor’s records.

In the event the work is not completed and the purchase order is to be partially paid, the purchase order will be adjusted by
the Developer’s Representative and a new purchase order will be issued for the remaining amount.

Purchase orders willbe paid within thirty (30) days of the approved purchase order date, subject to the retention provision
of this Agreement. Payment of purchase orders by Developer shall not be interpreted to mean that Prime Subcontractor
has performed all of its obligations pursuant to this Agreement.

If purchase orders are not issued, Prime Subcontractor may submit an invoice for work performed. Prime Subcontractor

must include Vendor Number, Function Number and Subfunction Number on all invoices submitted for payment. Invoices
shall be paid within thirty (30) days of the approved invoice date. If work is not completed by the date of invoice, then
Developer has the right to hold invoice uatil work is completed and invoice willbe paid within thirty (30) days thereafter.
Payment amounts shall be made in accordance with Schedule A subject however to the retention provision of this
Agreement. Payment by Developer shall not be interpreted to mean that Prime Subcontractor has performed all of its
obligations pursuant to this Agreement.

The prices quoted in Schedule A shall not be subject to change for a period, phase or section of
effective as of the date of this Agreement. After , this Agreement shall be automatically renewed on
a month-to-month basis with all prices and conditions remaining unchanged.

Prime Subcontractor must provide Developer with written notification forty-five (45) days prior to any price change. In the
event the Prime Subcontractor and Developer are unsuccessful in negotiating a price change and Prime Subcontractor

subsequently withholds its services or fails to provide the necessary labor and/or materials in a timely manner, thereby
interfering with the job progress, the Developer may terminate this Agreement and apply any payment due then or
thereafter to additional expenses incurred in securing the completion of work and material obligations of the Prime
Subcontractor. Payments may be withheld by Developer on accouat of (1) defective work not remedied, (2) claims filed by
third parties, (3) failure of the Prime Subcontractor to pay its obligations, (4) reasonable evidence that the work cannot be
completed for the unpaid balance of the contract sum, (5) damage to the Developer or another subcontractor, (6)
reasonable evidence that the work will not be completed within the contract time, (7) failure to carry out the work in
accordance with the contract documents or (8) anticipated costs relating to service repairs for which Prime Subcontractor
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is obligated under Paragraphs 10 and 25 of this Agreement. The final payment exclusive of retention shall be payable to the
Prime Subcontractor after the work is completed and accepted and provided the work described in this Agreement is fully
completed and performed in accordance with the contract documents and is satisfactory to the Developer. Before final
payment, the Prime Subcontractor shall deliver to the Developer, on demand, duly executed releases extending to the
Developer from each creditor of the Prime Subcontractor and a similar release from the Prime Subcontractor to the
Developer. Payment by the Developer to the Prime Subcontractor of the final payment and the acceptance of such
payment by the Prime Subcontractor, shall constitute a release by the Prime Subcontractor of the Developer of all things
arising from or in breach of this Agreement, or resulting from the Prime Subcontractor’s presence on the site, whether in
contract, tort or otherwise, except any guarantee monies retained by the Developer.

Before making any payment to the Prime Subcontractor, the Developer shall have the right to request and receive from the
Prime Subcontractor an affidavit stating in detail the unpaid obligations of the Prime Subcontractor in performing this
Agreement, the names and addresses of creditors and the amounts due or to become due, and a statement of any
condition causing the Prime Subcontractor to be delayed in the performance of its work.

The Prime Subcontractor shall deliver to the Developer on demand, statements and invoices of all materials and equipment
furnished, receipted bills showing fullpayment of all obligations, receipted and certified payrolls showing full payment to all
employees of the Prime Subcontractor or its subcontractors of wages earned during the preceding payroll periods.

15. RETENTION

The Prime Subcontractor agrees to have % withheld from his invoice payments, not to exceed $ , 88
partial assurance to Developer of his performance hereunder. Upon the expiration of years from the date of this
Agreement, said retainage shall be paid over to Prime Subcontractor subject to reductions as allowed hereunder. Release
of said retainage shall not be interpreted to mean that Prime Subcontractor has performed all of its obligations pursuant to
this Agreement.

16. TAXES (ST-8 FORM)

AllFederal, State, County or Municipal sales, excise, payroll or other taxes required to be paid by law and all delivery costs
are included in the contract sum and shall be paid by the Prime Subcontractor. Invoicing must show sales tax as a separate

jtem on invoice, if applicable. In accordance with the ST-8 form attached for Prime Subcontractor’s signature, Prime
Subcontractor must certify that all sales and use taxes due will be paid by the Prime Subcontractor on purchases of
materials incorporated or consumed in the performance of the Agreement described herein.

17. TERMINATION BY DEVELOPER

If Prime Subcontractor (a) shall fail to commence the work within the time required by the provisions hereof: or (b) shall,
after commencement of the work hereunder, at any time interrupt the continuous prosecution thereof for a period of more
than two (2) business days; or (c) shall fail to supply sufficient manpower; or (d) shall fail to perform satisfactory
workmanship; or () shall default in the performance of any covenant or condition hereunder, and shall fail to remedy such
default within 24 hours from the time and date of written notice from Developer, requesting compliance with the terms
hereof then, in such event, Developer may terminate this Agreement by giving written notice to Prime Subcontractor;
whereupon this Agreement shall be fully terminated and cancelled. In such event, Developer shall proceed to complete or
cause to be completed the work Prime Subcontractor was obligated to do hereunder, and Prime Subcontractor shall
promptly pay to the Developer upon written request thereof, the amount of any damages sustained by Developer as a result

of Prime Subcontractor’s failure to so complete the work pursuant to this Agreement, including without limitation, all costs
and expenses incurred by Developer in connection with completing the work to the extent that such costs and expenses
exceed the unmpaid balance of the contract price specified in Schedule A hereto. Upon termination, Developer, at its option,
may use any and all materials, equipment or tools furnished by or belonging to the Prime Subcontractor to complete the
work. Developer, at its option, may take over any orders or subcontractors of the Prime Subcontractor which the Prime
Subcontractor hereby assigns to the Developer, upon termination of or taking over the work of the Prime Subcontractor in
whole or in part.

Thbe foregoing remedy shall be cumulative and not exclusive of any other remedies of Developer at law or in equity. In the
event Developer institutes a lawsuit against Prime Subcontractor to recover damages caused by Prime Subcontractor’s

breach of this Agreement and & court of competent jurisdiction finds that Developer is entitled to recover such damages

against Prime Subcontractor, Prime Subcontractor shall also be responsible for Developer’s costs of litigation and
Developer’s reasonable attorneys fees at both the trial and appellate levels.
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Developer may terminate this Agreement and command Prime Subcontractor to cease work for any reason or no reason
whatsoever, upon thirty (30) days written notice. If such termination is for the convenience only of Developer, and Prime
Subcontractor is not then in default in the performance of any of the terms and conditions hereof, Prime Subcontractor shall

be paid for its work completed to the date of termination subject, however, to the retention provisions of this Agreement and

Prime Subcontractor shall remove its tools, equipment, personnel, debris and materials from the job site. In the event of
such termination, Prime Subcontractor shall not be entitled to damages of any kind.

18. TERMINATION FOR CONVENIENCE OF PRIME SUBCONTRACTOR

Prime Subcontractor may terminate this contract by giving Developer forty-five (45) days written notice of its desire to
terminate. If, as of the date of such termination, Prime Subcontractor is not in default of its performance under this
Agreement, Prime Subcontractor willbe paid for its work completed to the date of termination subject, however, to the
retention provisions of this Agreement.

19. TEMPORARY ON SITE STORAGE

The Developer may, at its discretion, provide a temporary location for the Prime Subcontractor’s use as a supply or storage
area. Developer takes mo responsibility for Prime Subcontractor’s goods, equipment, tools, materials or facilities, nor will
Developer provide utilities for Prime Subcontractor’s use. Prime Subcontractor hereby agrees to indemnify and hold
harmless the Developer from any claims, losses, damages or expenses including reasonable attorney’s fees and costs
incurred in connection with the use of said supply or storage areas. Prime Subcontractor shall be responsible for
maintaining its supply or storage area in a neat, safe and sanitary condition and shall vacate said supply or storage area
upon ten (10) days written notice from Developer. Ifthe location of the supply area is changed by Developer, Developer will
coordinate the movement of any of Prime Subcontractor’s trailers located in the storage area and Prime Subcontractor
shall reimburse Developer for any expense associated therewith.

20. PROTECTIONS

The Prime Subcontractor shall see that no utility lines of any nature shall be cut, disconnected or disturbed without
permission from the Developer or the authority having jurisdiction. Prior to any digging or trenching, it shall be the Prime
Subcontractor’s responsibility to contact the underground location service of the utilityand to notify the Developer of Prime
Subcontractor’s intention to dig or trench. Prime Subcontractor shall indemnify, defend and hold harmless Developer from
any and all damages and claims including the costs of any suits or legal proceedings including attorney’s fees arising from
Prime Subcontractor’s failure to comply with this provision.

21. CONTROL OF WORK

It is understood that the Developer shall have the right, at any time including during the progress of construction, to make
any alteration, additions or omissions that it may desire, to the work or material herein specified or shown on the plans and
specifications. Such alterations, additions or omissions shall not be a basis for the termination of the within Agreement, but
if such changes are made, the value of same must be agreed upon in writing between the Developer and Prime
Subcontractor.

Developer reserves the right to delete from the Subcontract Agreement any portion of the work bid on and/or awarded and
to make the appropriate price reduction.

22. MEASUREMENTS, ERRORS AND/OR OMISSIONS

The plans and specifications show the general features of the construction. Before proceeding with any of the work, the
Prime Subcontractor shall carefully check all the plans and specifications and shall be responsible for notifying the
Developer of any conflicts, omissions or discrepancies contained herewith. The Developer shall make the final decision as
to the correct interpretation of the plans and specifications. Ifthere isa conflict, omission or discrepancy in the plans and
specifications that Prime Subcontractor fails to notify Developer of prior to its commencement of work, Prime
Subcontractor shall be responsible for all costs and repairs associated with correcting such conflict, omission or
discrepancy.

KHOV004218



23. JOB CONDITIONS

Each Prime Subcontractor shall be responsible for checking the buildings and site area prior to commencing work and for
notifying the Developer if any repairs are necessary or if areas are not ready for performance of this trade.

24. CUTTING AND PATCHING

The Prime Subcontractor shall do all cutting, fitting or patching of his work that may be required to make its several parts
come together properly and fititto receive or be received by other work shown, or reasonably implied, by the plans or
specifications or required for the completed structure.

PRIME SUBCONTRACTOR SHALL NOT, WITHOUT THE WRITTEN CONSENT OF DEVELOPER, REMOVE, ALTER,
MODIFY OR CHANGE ANY STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF OTHER
SUBCONTRACTORS. IN THE EVENT PRIME SUBCONTRACTOR SHALL REMOVE, ALTER,MODIFY OR CHANGE ANY
STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF ANY OTHER SUBCONTRACTOR, PRIME
SUBCONTRACTOR SHALLINDEMNIFY DEFEND, REIMBURSE AND HOLD HARMLESS DEVELOPERFOR ANYAND ALL
INJURIES AND CLAIMS, WHETHER DIRECT OR CONSEQUENTIAL, RESULTING FROM SUCH NON-AUTHORIZED
REMOVAL, ALTERATION, MODIFICATION OR CHANGE.

25. SERVICE REPAIRS

The Prime Subcontractor is responsible for all service repairs connected with its work, whether the repairs were occasioned

by the Prime Subcontractor’s work or the work of others. He willbe notified in writing of such repairs by means of a service
repair ticket. When the repair is made and completed, Prime Subcontractor shall obtain the signature of the homeowner or
Developer’s representative on the service repair ticket and forward this ticket to the Service Department. Ifthe repairs were
due to or caused by the work of others, Developer agrees to compensate the Prime Subcontractor as Prime Subcontractor
and Developer may agree in accordance with the unit prices established by this Agreement.

Allservice repairs must be completed within 24 hours of notification or the Developer, at his option, will request the repair to
be made by others and charge this Prime Subcontractor for the cost of the work and coordination.

26. EMERGENCY SERVICE REPAIRS

Prime Subcontractor shall establish an emergency repair telephone number which shall be manned on a 24 hour, seven
day a week basis. This emergency number will be given to the Buyers of the dwelling units upon which the Prime
Subcontractor has performed the work pursuant to this Agreement. Within 24 hours of being notified of an emergency,
health or safety situation the Prime Subcontractor shall take appropriate steps to remedy the emergency. What comprises
an emergency, health or safety situation, cannot be adequately defined and willtherefore be reviewed on a case by case
basis. IfPrime Subcontractor fails to take any appropriate action, Developer, at its option, will request the repair to be made
by others and charge the Prime Subcontractor for the reasonable cost of the work performed.

27. RECORDATION

Prime Subcontractor expressly agrees that this Agreement shall not be recorded and that Prime Subcontractor willfile no
Mechanics or Materialman’s lien, mechanics notice of intention or take any other action which may result in the attachment

of a lien on the property on which the work is being performed. Prime Subcontractor warrants and covenants that it shall
obtain a written agreement from all of its subcontractors, if Prime Subcontractor is allowed by Developer to utilize

subcontractors, pursuant to Paragraph 31, whereby said Prime Subcontractor’s subcontractors or suppliers agree not to
record any Mechanics or Materialman’s lien, mechanics notice of intention or take any other action which may result in the
attachment of a lien on the property on which the work is being performed in connection with this project. Prime
Subcontractor shall pay promptly when due, for all labor and material used in connection with, or specially fabricated for,
the work performed by Prime Subcontractor hereunder. Failure to comply with this Paragraph shall be deemed a material
and substantial breach of contract, for which Developer may immediately terminate this Agreement and exercise any other
of Developer’s remedies hereunder.
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28. CLEAN-UP

At the end of each day when Prime Subcontractor has performed work on the job site, Prime Subcontractor shall pick up
any and all trash and/or debris caused by him as a result of his work on the subject job site and deposit same in the trash
receptacle specified by Developer. Failure to comply with Developer's instructions may result in Prime Subcontractor being
assessed those extra costs that Developer would have to pay to properly dispose of mixed debris versus specified,
separated debris. Developer shall supply the aforesaid trash receptacle at Developer’s expense.

29. ACCESS AND FIELD CONDITIONS

Prime Subcontractor shall access the site through specified locations and gates under direction of Developer. As warranted

by field conditions, and at the discretion of the Developer, Prime Subcontractor may be required to wash off the wheels of
his vehicle departing the site. Failure of Prime Subcontractor to comply with this Paragraph shall be deemed to be a
material and substantial breach of this Agreement. Developer shall provide a wash station, if required, at Developer’s
expense.

30. WORK DAY/WORK WEEK

A minimum of eight (8) hour per day, six (6) day work week (Monday - Saturday) is a condition of this contract in order to
meet the required completion dates. This is subject to local regulations which may govern work days or work hours. Prime
Subcontractor shall adhere to all such regulations. Failure of Prime Subcontractor to comply with this Paragraph shall be
deemed to be a material and substantial breach of this Agreement.

31. SUBCONTRACTORS

No subcontractors shall be used on this work by Prime Subcontractor unless previously approved in writing by Developer.

Prime Subcontractor shall supply Developer with a list of possible subcontractors as part of its bid package. For all
subcontractors approved by Developer, Prime Subcontractor warrants and covenants that it shall enter into written
agreements with these subcontractors requiring them to carry insurance in compliance with Paragraph 6 of the Agreement

and to also comply with Paragraphs 7 (Safety Precautions), 27 (Recordation) and 39 (Written Notification of
Injury/Accident). Failure to comply with this Paragraph shall be deemed a material and substantial breach of contract, for
which Developer may immediately terminate this Agreement and exercise any other of Developer’s remedies hereunder.

32. PERMITS

The Developer shall obtain and pay for all his permits, inspection fees, and bonds required for the performance of the work,
unless otherwise specified. Any surety bonds required from or furnished by Prime Subcontractor shall be from surety
companies duly licensed and approved by the State of New Jersey.

33. SANITARY PROVISIONS

Adequate toilet and sanitary facilities shall be provided and maintained by the Developer for Prime Subcontractor’s use.
Said facilities shall be kept in sanitary condition.

34. GRADE LINES AND LEVELS

The Developer shall establish and maintain all grade lines, levels, bench marks, etc., except those specifically mentioned as

a part of the Prime Subcontractor’s work. Prime Subcontractor willbe responsible for costs incurred by Developer for any
restaking of grade lines, levels, bench marks, etc., due to Prime Subcontractor’s negligence.

35. HEADINGS

Any titles or headings herein are for purposes of reference only and shall not be deemed to be a part of the Agreement.

36. GOVERNING LAWS

This contract shall be governed by the laws of the State of New Jersey.
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37. NON-EXCLUSIVE

The Developer may, under separate agreement, engage others to accomplish the work of the same trade of the Prime
Subcontractor at this project location.

38. PROHIBITION OF PERFORMING WORK FOR DEVELOPER'S EMPLOYEES

Without the written consent of the President of Developer, Prime Subcontractor shall not perform any non-emergency work
of any nature whatsoever for any employee of Develaper or its affiliated companies. Failure of Prime Subcontractor to
comply with this Paragraph shall be deemed to be a material and substantial breach of this agreement.

39. WRITTEN NOTIFICATION OF INJURY/ACCIDENT

Prime Subcontractor shall notify the Developer, in writing, of any and all personal injury or property damage within 24 hours
of such personal injury or property damage resulting from the Prime Subcontractor’s performance hereunder. The written
notification shall include, at a minimum, the following information:

Name of injured party or location of property damaged;

Social security number of injured party;

Address of injured party;

Employer name and address;

Telephone number of injured party;

Date and time of accident;

Location where injury occurred;

Description of injury or extent of property damage;

Description of injury and extent of injury/damages;

Action taken with respect to injury or damage;

Name, address and telephone number of witnesses to injury or property damage;
Name, address and telephone number of person making report and date report made;
On Site Representative’s name;

On Site Representative’s signature.

40. RETURN OF MATERIALS FOR CREDIT

Developer reserves the right to return to Prime Subcontractor any materials provided hereunder which do not comply with
the specifications set forth in this Agreement. Prime Subcontractor shall give Developer fullcredit for such items returned
and Prime Subcontractor shall further be responsible for the cost to remove and return said non-complying materials and
for all costs associated with the reinstallation of the specified materials.

41. ALL CHANGES IN WRITING

This Agreement cannot be changed or modified orally. Any change or termination must be in writing and signed by the
parties.

42. ASSIGNMENT
Any assignment by the Prime Subcontractor of this Agreement or any interest in it or any money due or to become due

without the written consent of the Developer is prohibited and shall be void. Any assignment with the consent of the
Developer shall not relieve the assignor of any responsibility or obligation under the Agreement.

43. PRIOR AGREEMENTS

This Agreement sets forth the entire understanding of the parties hereto and supersedes all other agreements and
understandings among or between any of the parties hereto relating to the subject matter hereof and may not be
contradicted by evidence of prior, contemporaneous or subsequent agreements of the parties.
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IN WITNESS WHEREOF, the parties have hereunto fixed their hands and seals on the date first above written.

Prime Subcontractor Company Name

WITNESS/ATTEST
(print name below signature) (print name below signature)
Prime Subcontractor
ATTEST: K. HOVNANIAN AT NEWARK URBAN RENEWAL
CORP. III, INC.
ROBERT M. SCHWARTZ CONRAD GACK
ASSISTANT SECRETARY PRESIDENT

Unless executed by the President of the Developer and attested to by the appropriate officer of the Developer, this
Agreement shall not be binding upon Developer.
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SCHEDULE C

CITY OF NEWARK AFFIRMATIVE ACTION REQUIREMENTS

The Prime Subcontractor shall adhere to all terms and conditions of the City of
Newark’s Affirmative Action Program, ordinances and rules and regulations
relative thereto, all as amended. Prime Subcontractor shall comply with same
and will complete all forms and supply all information and documents requested
by the Developer or City of Newark Officials. By signing this Prime
Subcontractor‘s Agreement Prime Subcontractor confirms that he has reviewed all
applicable ordinances, rules and regulations, copies of which are maintained in
the construction trailer at the project which included but is no limited to
Newark Municipal Council Resclution TRBC, Ordinance 6 and FBE enacted December
9, 1984, which amends Newark Revised Ordinance 2:2-40.1 et. seq. which outlines
monetary penalties and punishment and other terms regarding compliance. In
addition the following pertains:

1. Primary Subcontractor is to complete the required appendixes A thru G
inclusive and defined by the office of Affirmative Action City of Newark:
Standard Operating Procedures. A copy of the standard operating procedures
with forms revised May 1988 is attached for your general review. Contact
either Anthony Battle or Linda Thorne at the City Affirmative Action Department

(201) 733-8159 for the most recent procedure manual and guidance in completing
appendixes A thru G.

2. Form A thru G are to be completed and executed by the Prime Subcontractor
at the time of contract signing. Originals are to be forwarded by the Prime
Subcontractor to the City of Newark attention Anthony Battle. A copy set is to
be submitted to the Developer with the contract documents at the time of
signing.

3. Appendixes F and G are to be updated and submitted to the Developer’s Field
Administrative Assistant before the 3rd of each month. Appendix G is to
include the total dollar amount awarded to the Prime Subcontractor up to the
current month. Appendix F defines the onsite work force personnel for that
month.

4. A certified weekly payroll is to be submitted Friday of each week to the
Developer’s Field Administrative Assistant. Sample Form attached for review.

5. Prime Subcontractor‘s foreman/supervisor is to submit a daily work force
head count to the Developer’s Field Administrative Assistant no later than 8:30
a.m. of each work day. The head count for any work activity performed by the
Prime Subcontractor on the weekend is to be documented and submitted the Monday
following no later than 8:30 a.m.

6. Failure to comply and/or submit the required documentation as described or
required by the City of Newark Affirmative Action Department will result in a
delay of payment of monies to the Prime Subcontractor until such documentation
is in order.

Description Submit

Appendix A thru G Time of Contract signing
Updated Appendix F and G 3rd of each month
Certified Weekly Payroll Friday of each week
Daily Head Counts 8:30 a.m. each day
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SCHEDULE C

Women'’s Business Enterprises

Furthermore, City of Newark is actively representative of the Women’s Business
Enterprises. Contact Linda Thorne for information at (201) 733-6394.

If Prime Subcontractor has represented to Developer that it has reviewed
MBE/WBE qualification requirements and that it can obtain certification as an
MBE/WBE. Prime Subcontractor is to provide to Developer proof that it has
submitted all necessary documentation for the above certification process to a
certifying agency approved by Developer and the City of Newark and to provide
to Developer copy of all said documentation. The Prime Subcontractor shall
provide to Developer verification of it receiving certification within five (5)
days of receipt of same from the certifying agency. Prime Subcontractor shall
have a continuing obligation to forward copies of all communication to or from
the certifying agency during the certification process or at any time
thereafter if Prime Subcontractor’s certification is in question.
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Office of Affirmative Action
City of Newark

STANDARD OPERATING PROCEDURES

City of Newark
Sharpe James
Mayor
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Councilman, South Ward
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City of Newark Affirmative Action Program

Standard Operating Procedures

Revised May 1988

PURPQSE: To establish a procedure for each contractor or
sub-contractor to follow with regard to employment
and compliance of the Affirmative Action Program.

PROCEDURE : SECTION I General Information Pg. 1

SECTION II  Contractors Responsibilities Pg. 2

SECTION IIT Pre-Award Documents Pg. 3-10
SECTION IV  Meeting Manpower Goals Pg. 11
SECTION V Daily reports Pg. 13
SECTION VI  Payroll Reports Pg. 15
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SECTION I

GENERAL INFORMATION

The Standard Operating Procedures Manual has been revised for the purpose
of accumulating and compiling all comprehensive information to ensure
compliance of the City of Newark's Affirmative Action Plan.

The procedure is mandatory and applies to Owners, Developers, General
Contractors, Suppliers and Vendors receiving Tax Abatement, Land Leases,
Loans, Grant Contracts, City Contracts and/or other special concessions
from the City of Newark.

1.

The Office of Affirmative Action is located in City Hall, 920 Broad
Street, Room B-25, Newark, New Jersey 07102, (201) 733-6394.

A1l General/Prime Contractors awarded a City Contract, Demolition
Contract and/or Construction Project, must attend a Pre-Award
Conference with the City of Newark's Office of Affirmative Action.

All General/Prime Contractors must complete and submit to the Office
of Affirmative Action an entire set of pre-award documents at least
one month prior to construction or contract starting, ensuring dates
and dollar amounts as required.

A1l Suppliers/Vendors must submit Appendixes A and G if contract
or purchase order 1is in excess of $4,500. The General/Prime
Contractor must include on their Appendix G all suppliers and/or
vendors.

A1l Contractors doing any work for or within the City of Newark
must register with the License Bureau, City of Newark, 920 Broad
Street, Room 115, Newark, New Jersey, prior to starting work.

A1l Minority Business enterprises and Women Business Enterprises,
Contractors, Suppliers and Vendors, must be registered with the
Office of Affirmative Action, Room B-25, 920 Broad Street, Newark,
New Jersey, (201) 733-6394 and certified by an approved government
agency. Failure to comply with this requirement may result 1in
disallowance of the MBE dollars for that specific contractor(s).
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Minority Business Enterprise (MBE) shall be deemed
independently owned and operated, 1is 1its management is
responsible for both its daily and its long-term operation,
and if its management owns at least 51 percent interest
in the business.

In order to be eligible as a MBE, a business must be a sole
proprietorship, partnership or corporation at least 51
percent of which is owned and controlled by persons who
are black, Hispanic, Asian American, American Indian or
Alaskan natives, which are follows:

Black American: having origins in any of the block racial
groups of Africa.

Hispanic American: a person of Mexican, Puerto Rican, Cuban,
Central or South America or other non-European Spanish
culture or origin, regardless of race.

Asian American: a person having origins in any of the
original people of the Far East Southwest Asia, and Indian
subcontinent, Hawaii or the Pacific Islands.

American Indian or Alaskan Native: a person having origins
in any of the original peoples of North America and who
maintains cultural identification through tribal affiliation
or community recognition.

Minority worker is defined as follows:

a. Black American: having origins 1in any of
the black groups of Africa.

b. Hispanic American: a person of Mexican,
Puerto Rican, Cuban, Central or South
American or other non-European Spanish
culture or origin, regardless of race.

c. Asian American: a person having origins
in any of the original people of the Far
East, Southeast Asia, and Indian

subcontinent, Hawaii or the Pacific Islands.

d. American Indian or Alaskan Native: a person
having origins in any of the original peoples
of North America and who maintains cultural
identification through tribal affiliation
or community recognition.
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SECTION II

CONTRACTOR'S RESPONSIBILITIES

The General/Prime Contract is responsible for the awarding of 25%
of the total contract/project dollar amount to minority contractor(s)
in accordance with the City of Newark's Affirmative Action
Ordinance, Chapter 2, Article 11, of the revised Affirmative Action
Ordinance of the City of Newark, New Jersey 1984, as amended and
suppliemented.

A1l Contractors are required to file with the City of Newark's
License Bureau, City Hall, Room 115, in accordance with Ordinance
to amend Title 8, Businesses and Occupations of the revised
Ordinances of the City of Newark, New Jersey 1984 as amended and
supplemented adding thereto Chapter 21, Building Contractors. (To
establish regulations and procedures for licensing of Building
Contractors.)

The General/Prime Contractor is responsible for each of his/her
sub-contractor's compliance with the City of Newark's Affirmative
Action Ordinance. When awarding sub-contracts, the General/Prime
Contractor 1is required to stipulate the requirements in meeting
the Affirmative Action Ordinance.

The General/Prime Contractor has the responsibility of submitting
all documents, manpower and payroll reports as required by the
Standard Operating Procedures Manual in accordance with the City
of Newark's Affirmative Action Ordinance.

A1l Minority Contractors, Suppliers and Vendors must be registered
with the Office of Affirmative Action, Room B-25, City Hall, 920
Broad Street, Newark, New Jersey 07102, (201) 733-6394 and certified
by an approved government agency. Failure to comply with this
requirement may result in disallowance of the MBE dollars for that

specific contractor(s).
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SECTION ITII
CITY OF NEWARK'S AFFIRMATIVE ACTION PROGRAM

STANDARD OPERATING PROCEDURE

PRE-AWARD DOCUMENTS

A. Statement of Compliance

B. Letter to Subcontractor

C. Designation of Compliance Officer
D. Contractor's Goals

E. Contractor's Obligations

F. Manning Table (Six-month projection of manpower to be used on
project)

G. Minority Business Utilization Certificate

(A11 required items to be completed and include the total dollar
amount awarded to date. General/Prime Contractors will indicate
on their Appendix G.” All suppliers and/or vendors with direct awards
or purchase orders given by them. All Contractors must submit
updated Appendix G before the 5th of each month)

Dollar amount of contract column must equal at minimum the project
cost specified in the tax abatement application.

H. A1l Minority Contractors will submit a copy of their Certification
Documentation from an approved government agency.

**7\1]1 dates and dollar amounts must be included.

**A11 Contractors must complete all of the above appendixes, with
the exception of Suppliers and Vendors.

**Syppliers and Vendors with contracts and/or purchase orders in
excess of $4,500 will complete Appendixes A and G only.
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Purpose:

Procedures:

CITY OF NEWARK'S AFFIRMATIVE ACTION PROGRAM
STANDARD OPERATING PROCEDURES

FOR MEETING MANPOWER REQUIREMENTS

SECTION IV

To establish a procedure for each contractor to follow
with regard to employment of Jjourneymen, apprentices,
referrals and non-union.

Journeymen

1. The minority requirement for all journeymen hours 33
1/3% except laborers, laborers shall be 50%. Contractors
will make every effort to reach minority head count
through union referrals a maximum of seventy-two (72)
hours should be allotted for the unions to supply
minority journeymen.

2. If the required head count cannot be reached through
union referrals, the contractor should document this
effort and immediately forward a copy to the City of
Newark's Manager, Office of Affirmative Action, Room
B-25, 920 Broad Street, Newark, New Jersey 07102.

3. If the contractor refuses to employ any person referred
by the union, he must submit a written explanation
within 24 hours to the City of Newark's Office of
Affirmative Action, keeping in mind that any refusal
to employ any person referred must be based solely
on ability and/or performance and should not in any
way be influenced by union or any other organization
affiliation.

4. 1f, after making a good faith effort to obtain minority
journeymen through unions, the contractor cannot meet
the minority hour requirement, he must notify the Office
of Affirmative Action for the necessary non-union
minority journeymen.
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If a contract finds that a union will not accept the
benefits and/or provide the coverage as per the
collective bargaining agreement for non-union journeymen,
he should document this effort and submit a copy to
the City of Newark's Office of Affirmative Action.
He must then pay the fringe benefits to the non-union
journeymen in his pay check.

The contractor will be considered in compliance ONLY
when 33 1/3% minority head count goal have been attained
for journeymen and 50% minority goal for laborers.

Union Apprentice

1. Union apprentice are to be placed on the job according
to the bargaining agreement the contractor and the
union.

2. Fifty percent (50%) of all apprentices must be minority.

3. If the contractor refuses to employ any person referred
by the union, he must submit a written explanation
within 24 hours to the City of Newark's Affirmative
Action, keeping in mind that any refusal to employ
any person referred must be based solely on ability
and/or performance and should not in any way be
influenced by union or any other organization
affiliation.

4. The contractor will be considered in compliance only
when the 50% minority apprentice goal is attained.

Trainees

1. In the event that the wunion cannot supply minority
apprentice, the contractor shall employ a trainee.

2. A1l trainees shall be referred by the O0ffice of
Affirmative Action's Manpower Referred Unit.

3. The ratio shall be as approved by the Department of
Labor.

4. When the amount of journeymen meets the allotment of

apprentice, (in most cases 1 apprentice to 5 journeymen)
trainees shall be hired from the City of Newark's
Affirmative Action Manpower Referral Unit.
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The wage requirements shall be the same as the apprentice
on the equal level of knowledge and performance.

6. After evaluation by the contractor of the trainee,
written notification of such shall be submitted to
the Office of Affirmative Action as to the level of
knowledge and performance.

Lay-0ffs

1. Lay-offs will be 1in accordance with the Department
of Labor's procedure, keeping in mind the head count
requirements.

2. Lay-offs for non performance should be documented and

a copy sent to the Manager, Office of Affirmative Action.
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DAILY REPORTS

SECTION V

1. The Daily Report must be filled out completely by the site
superintendent, foreman, or his representative.

2. This report must be ready for the Affirmative Action Program
Monitor's inspection of manpower on site no later than 9:00 a.m.

3. In order to simplify this report, it is suggested that the home
office pre-type and reproduce enough forms with the company's
information, project location, construction site number and 1list
all of their sub-contractors and their respective crafts. The
site superintendent, foreman and representative need only to date,
fill in correct manpower and sign.

4. A1l projects working other than the normal day-time hours must
notify the Affirmative Action Program Monitor.

5. The Affirmative Action Program Monitor will be notified in advance
as to project closing and the reason.

6. A1l manpower disputes should be brought to the attention of the
Affirmative Action Program Monitor.

Rvsd. 7/12/91
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITEC & E

CLEARTNG/DEMOLITION

SCOPE OF WORK

The scope of work for clearing/demolition is defined as follows and includes
all labor, material, equipment, supervision, coordination of inspections by
responsible authorities, and all other incidental items to provide a complete
job, more specifically but not limited to:

A. CLEARING AND GRUBBING

1. The Prime Subcontractor will be responsible for the removal of all trees,
shrubs and vegetation from all areas as designated by the Contractor.

2. The Developer will clearly mark the 1limits of clearing prior to the start
of work.

3. All grubbing and stripping of vegetation shall be done in cleared areas and
removed from the site by this Subcontractor.

4, All stumps will be uprooted and removed from the site by this Prime
Subcontractor. Once the stumps are removed the Prime Subcontractor will rake
the area to insure that all root material is removed.

5. There will be no onsite disposal areas.

6. The Prime Subcontractor understands no additional trees will be removed.
Any additional trees removed by him or his Subcontractor either through his or
their negligence or for his convenience will be replaced with a tree of similar
species at his expense.

7. The Prime Subcontractor will remove any fence, trash or miscellaneous
debris now located within the proposed development from the site as part of
this contract.

8. By submitting this bid the Subcontractor is ackowledging that he has
visited the site and is thoroughly familiar with all debris that must be
removed.

9. The Prime Subcontractor will submit a lump sum bid for clearing and
grubbing. The Prime Subcontractor understands that all clearing and grubbing
required to complete the work as described by the "bid set", will be included
in this "lump sum" cost.

10. The Prime Subcontractor will submit, along with his bid, unit price list
for any additional clearing, grubbing and hauling of unsuitable material.
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS IIX

SITE C & E
CLEARING/DEMOLITION
DEMOLITION
1. Rodent baiting prior to demolition and subsequent to demolition in

accordance with all applicable local and state regulations, to include proper
agency inspections and documentation of same.

2. Subcontractor is responsible for all fees and contacting the appropriate
governing personnel prior to start up and schedule required inspections with
the proper authorities, so that progress of work is not delayed.

3. Demolition of existing structures as well as removal of subsurface debris
to a licensed landfill. Prime Subcontractor shall document evidence of proper
disposal. Backfill shall not commence until demolition and removal is
inspected and approved by the Developer’s Construction Manager.

4. Prime Subcontractor shall be responsible for removing all tanks, drums or
containers when encountered. Prime Subcontractor shall document evidence of
proper disposal.

5. Consideration and protection of existing paving and all buried utilities
shall be the responsibility of the Prime Subcontractor. Any damage caused by
the work will be repaired at the Prime Subcontractor’s expense.

6. Technical specifications for demolition are attached. Any reference to
"Developer" shall mean Prime Subcontractor performing work. Any reference to
the City of Newark outside the context of City regulations shall imply
Developer/Builder. Any conflict in requirements of this specification with the
main contract, the main contract shall prevail. As the technical
specifications is a City document for a wide range of work, not all sections
are applicable. Scheduling shall be mutually agreed upon. Reference to time
of completion and penalty for failure shall be ignored.

7. A construction fence has been erected around the perimeter of the site.
Should fencing interfere with certain aspects of Prime Subcontractor’s work,
Prime Subcontractor shall remove fence and replace immediately upon completion
of such activity, at his own expense.

8. Existing Surface Structures:

A. Extermination as required by govering agencies.

B. Existing surface structures/buildings shall be removed in full of all
material, tanks and debris. The foundations of the structures shall be
removed three (3) feet below proposed finish grades of the to be built
structures as noted on the bidders plan set of drawings. Backfill with
on-site stockpiled material.

C. Remove all sidewalks, curb, asphalt surface contaiminated soil, debris,
etc. from the site and document evidence of proper disposal.

D. Payment for removal of surface structures is based on Lump Sum pricing.

9. Subsurface Structures:

A. Notify Construction Manager immediately upon findings of any subsurface
material.
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E

CLEARING/DEMOLITION

Foundations are to be removed three (3) feet below proposed finished
grades of the to be built structures as noted on the bidders plan set
of drawings. Remove any existing debris and backfill with existing on
site stockpiled material. Price foundation on a not to exceed basis.
Actual payout for work completed will be based on a unit price for
material tonnage and labor unit prices.

Contaminated soils, slabs, burried debris tanks etc. shall be removed
and disposed and backfill wupon Construction Manager Authorization.
Unit prices for material removed by tonnage and labor rates shall
govern payment.

10. Utilities:

A.

Prime Subcontractor shall be responsible for contacting the proper
agencies and coordinating the abandonment of the all necessary
utilities and as outlined in the technical specifications (Section 5-
A).

Prime Subcontractor is responsible for capping any abandoned utilities
prior to backfilling to prevent an infiltration/exfiltration of fluids.
This is to be included in lump sum pricing.
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DEMOLITION TECENICAL SPECIFICATIONS

SEFORE ORTAINING A UNIFCRM CONSTRUCTION CCDE PERMIT TO DEMOLISH

AND PRIOR TO COMMENCING ANY DEMOLITION WORK, the Contracter shall carry out an
ezfective measure for the eradication Ot Todents. This work shall be nertormed
by qualified exterminators, having adequate experience in this tyme of work. The
Contractor will be required to perrorm the extermination no more than 3 davs nrior
to initiating any demolition activity. Nemolition shall not proceed until written
authorization from the City is received. A demolition mermit must be obtained bv
the Contractor nrior to cammencement of the respective demolition.

A Certificate indicating that the exterminaticn has been ccmpleted rust be provided

by the Contractor to the Central Permit Office and the Department of Health and
Human Services.

The following individuals shall de contacted by the Contractor 48 hours orior o
commencing any work activity - the Directors of the Department of Engineering,
Police, Fire, Health and Human Services, the Division of Water/Sewer Utility, the

Tax Assessor, the Central pérmit Office, Public Service-Gas, Public Service-ElectTic
and Bell Telephone. . -

Under no circumstances will more’ time be allowed for comdletion of work than indi-
cated in the Proposal pages as conditioned by the City. All demolition removal and

disposal of debris and grading must be completed within the time snecified
in the bid.

[t is agreed, since time is of the essence, that the City would suffer loss bV
failure of the Contractor to have said work comleted as herein stipulated, and wners-
as it is difficult and expensive to accurately campute the arount of such loss: In
order to avoid such expense and difficulty, the Contractor shall pay to the City
fifty dollars ($50.00)per day for each and every dav, Saturdays, Sundays and legal
holidays excepted, after the determined day for completion, during or unon which cav
the said work remains incomplete and unfinished, not as a penalty but, as liquidate<
actual losses which the City will suffer; and that any sum which may be due the Ciz-
for such losses shall be deducted and retained by the City from any balance which may
be due the Contractor when the said work shall have been finished.

However, in case the cause to complete the said work shall be due to any cause bevond
the Contractor's control, and for which the Director of Engineering has granted a

written extension of time, such delays form no part of the computation of the licui-
dated damages as herein specified:

1. GENERAL:

TX) Applicable provisions of "General Conditions' govern work under this
section.

(B) The Contractor shall provide all items, articles, materials. omeraticns.

including all labor, materials, equioment and incidentals necessary
and required for nroject camletion.
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3. WORK INCLUDED:

(A)

3. CONDITION

Furnish all labor, equipment,. -aterials, supplies and permiz:
to complete demolition woTk as speciZfied.

OF PREMISES:

(A)

(B)

The Contractor shall carefully examine and acquaiﬁt himself
with the conditions of the premises Detore submitting a bid.

\o allowance will be made him for lack of full knowledge oI
all conditions.

The Contractor shall assume all risk regarding damage or lcss,
whether by reason of fire, theft, or other by reason of fire
theft, or other casualty of happening, to specified building(s)
fran and after the proposal invitation date: no such damage

or loss shall relieve the Contractor frem nis obligation te
complete all work. The Contractor shall be solelyresponsible
for any and all damage tO abutting pronerty, CUTIDS, sidewaliks
street, trees OT any and all other public and private improve:
ments which are not to be demolished.

4, DEMOLITION:

(A)

(B)

(9

(D)

The materials forming the permanent part of the building(s)
requiring demolition becomes the Contractor's property. The
Contractor shall remove and dispose of all unsalvaged debris.
Where the word ''remove'’ OCCUTS herein, it shall mean removal
from the site, and disposal within a legally registered land-
£i11 of the state of N.J, It is required as a condition
of payment that dump receints for all demolition debris must
be forwarded to the City with all respective requests for
payment. Payment shall be withheld by the City until this
provision is complied with. It is expected that the Contraczcr
will endeavor to sell or reclaim construction material from

the respective site thereby reducing the cost of demolition
to the City.

The Contractor shall not remove the building(s) as a whole,
or substantially as whole. He shall demolish them completely
and remove the debris and other obstructions to the level of
three feet below grade. Basement floors must be substan-
tially broken to allow for adequate drainage. All buried
tanks, drums, or containers are to be removed from the site
when encountered.

The Contractor shall remove obstructions such as fences,
clothes poles, flag poles, and frame work of any description.

The City shall select all trees and other vegetation to be
retained on the site. It is the obligation of the Com-
tractor to protect that vegetation requested bv the City wo

be retained.
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(E)

(F)

@)

(I

o))

The Contractor shall erect and maintain in gecd orcer acequats
barricades on and about the site.

The Contrzc=or shall demolish mascnry walls in small secticns
_taking care to lower and remove structural steel, cast ircn
framing, and heavy timbers. The Contracter shall remove base-
ment partitions, furnaces, heating apparatus, piping, stair-
ways and similar materials.

The Contractor shall break up existing floors and remove all’
wood construction. The Contractor shall remove floor con-
struction over basement or cellar spaces, regardless of its
level with relation to the curb levels. '

The Contractor is not back fill or fill amy area unless the
Director of Engineering and Central Permit Office are notilied
so that respective inspectors can be present at the site ©
check that all walls are demolished to at least three (3] Zeet
below natural grade, and that no debris is buried at the cdemo-
lition site, and to ensure the basement slab is broken.

Any work ccmpleted without the approval of the Inspectcrs

will not be approved. It is required that the COnTTacCTST DTO-
vide the City with four 8" x 10" Slack and White photcgrzras of
a complete uncbstructed view of the sita two (2) before demo-
lition begins and two (2) upon completion of all work. It is
required that the City receive the photographs, appropriataly
labeled as to the address and lot and block of the proper<Ty.
pricr to payment for services rendered.

During the demolition operations the Contractor shall keep all
work thorcughly wetted dcum to prevent dust and dirt frem rising.
The contr=ctor shall provide water lines for Ciis purpose anc
furnish all commections that may be required. Upon WwoTX ccme-
letions the contractor shall remove temporarily installaed water
lines. Necessary permits for the use of City water are Tequired
to be obtained by the Contractor.

The Contractor shall properly grade the site following demelition
and remove debris so as not to adversly effect abutting DTODEITY
owners nor o cause excessive surface drainage to flow into or
over adjacent pruperties. The cost thereof shall be torme by the
contTactor.

UTILITY LINES:

KHOV004240
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The Contractor shall seal all sanitary and/or storm sewer
cormections leading from the building(s) requiring demolition.
Sealing shall be effected by the use of either standard commercial
plugs of appropriate size, or with ample concrete. Sealing shall
be performed no farther than two (2) feet from the inside edge of
the sidewalk, or at the curbline, whichever provide the best locatic
to adequately and properly plug the opening.Contractors may choose
to seal the sewer(s) working from inside the building. Where a sewel
runs through an exterior wall above the basement floor, contractor
must break out the wall around the sewer for a minimum clearance of

six(6) inches around the sewer. Sewer must be broken an d removed



C '

out to a minimum of SiX inches bevond the exterior of the wall. SeweT is

2o be sealed at this point six inches outside of the extericr Of the wail.

Where a sewer runs beneath the basement fl0OT,CONTTaCTOT st throughly
break up the floor over the area where the seweT exits tae building. Sewe:

is to be dug up and broken at the wall line. Sewer isto be sealed at toe
wall line. '

Contractors may perform the work before or after demolishing the building.

All sealing of sewers must be witnessed bv an inspectoT. Call 733-4336
to prearrange inspections.

No demolition site shall be backfilled before the inspector has compieted
his inspection. Failure to abide by the requirements of this clause shall
constitute grounds for the witholding of payment to the Contractor until
it is demonstrated to the Citythat such work has been performed.

Although it is assumed that water services are disconnected, the (entract
shall contact the Division of Water/Sewer Utility to remove live water 2
actually servicing the building(s) requiring demolition as per the rules
and regulations of the Division of Water/SeweT Utility. The Contraczc”
shall have all steam and gas curned off at existing valves bv and undev
the supervision of the utility company owning the service.

6. MAINTAINING TRAFFIC:

(A)

(B)

©)

X4
The contractor shall not close or obstruct streets, sidewalks,allevs,
or passageways_without a permit from the Citv's Division of Streets
and Sidewalks, and the Traffic Engineering Section. The ContracIoT s..l
not place, nor store materials in the streets,sidewalks, allevwavs,
or any lot in the City. ] )

The Contractor shall conduct operativns with a minimm of disruption
of traffic roads, streets, driveways, alleys, sidewalks, or facilities.

The Contractor shall provide, erect, and maintain warning lights,

barriers, sidewalk barricades ard .the like,pursuant to all laws,
rules and regulations.
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.7 . PROTECTION OF & UCTU  ‘ROPERTY: (&

(A)

(B)

(©)

(D)

(E)

(F)

The contractor shall execute demolition WOTK .. cuSUTe adjacent propercy
against damages which might cccur f-om falling debris or otaer cause.
The contractor shall not interfere with the use of adjacent building(s);
and shall maintain free and safe passage to and from same.

The contractor shall take precautions to guard against the movement CT
settlement of adjacent building(s) and other structures, for a period

not to exceed six months frcm the date of completion. Provide and place
all bracing or shoring necessary Or proper in connection there within.

The contractor shall be responsible for the safe support of all such
building(s) and shall be lizble for any such movement oOT settlement and
arry damage or injury caused thereby or resulting therefrom. If at any time
the safety of any adjacent building(s) appedrs. to be endangered. the
contractor shall cease operations, notify the owner and the city, take
precautions to support such building(s), and shall not resume operations
until receiving written permission from the Director of Engineering. 1z
the owner considers additional bracing or shoring necessary to safe-
guard or prevent such movement or settlement, the contractor shall install

bracing or shoring upon bracing or shoring may be place by owner at the
contractor's expense.

The contractor shall take all precautions to guard against the movement,
settlement or-collapse of any sidewalks or street passages of adjoining
property and shall be liable for any movement, settlement OT collapse
and shall repair promptly such damage when so ordered by the Director
of Engineering or his designee.

The contractor shall repair all damage done to owner's property OT any
other person, OT persons on oOr off premises by reason of required work.

The contractor shall fill areaways, vaults, exterior cellar stairs,
other openings beyond the building with clean fill, no debris or
demolition material is to be placed on site oT buried therein. The
contractor shall remove all curbs, and other protruding STTUCTUTES
of raised areas, down to the sidewalk level. Wnere the quantity of
acceptable clean fill is insufficient to fill such openings, the
contractor shall provide and install additional acceptable material
for this purpose. The contractor shall compact the fill in openings
which are within sidewalk area to avoid settlement.

_ . Any sidewalk, or curbing broken or displaced
must be restored at the Contractor's expense as per the standard
specifications used by the City for such purpose.

Where the building to be demolished adjoins another building which
is to remain standing, to which it is connected by party wall, the
party wall shall remain in its entirety, unless otherwise specified
in writing by the City. In such a case, the contractor shall:

1. bend over anchors at beam ends in the standing party wall and
brick up open beam holes. Where conditions make 1t necessary,

the contractor shall add required anchoring to party walls, to
insure safety therecf.

1. remove unnecessary chimney breasts and other projections and
brick up openings flush on exposed side of the standing parTy
wall. The contractor shall also point and patch mosonry in the
standing party wall which is in poor condition.
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3. remove:r .1Y - where walls wnich inteTs - standing party
wall are to'.. .emoved (such as tront, rea j and cut,
neatly at the juncture face with the standing party wall.

4. repair rooring, cornice, leader pipe, OT other existing arrange-
ment for protection of building aginst the elements wnich will
be cut or disturbed by the removal of the adjoining building.
The contractor shall also render the same servicable for such

intended purpose.

S. not demolish, remove OT disturb the existing party wall, or fire
escape balconies wnen such demolition, removal oOT disurbance will
destroy full effectiveness of such party wall balconies as means
egress, unless and until the structure sO deprived has been
provided with legal fire escape or other means of egress, which
meet the requirements of the authorities having jurisdiction. The
contractor shall provide all labor equipment and materials to satisfy
foregoing requirements without extra cost to the owner.

6. where the party wall, which is to remain standing is of wood frame
construction, the contractor shall cover the entire outside frame
surface of the party wall with a double layer of 15 1b., roofing felt,
applying the same with vertical joints lapped 6" and secure roofing
felt in place with wood strips 3" wide. The contracter shall nail
horizontally along each horizontal lap and nail wood lathing stTips

to alternate vertical studs. In no case shall the nails be more than
32" apart.

7. where the demolition of building (s) results in the exposing of the
studdings of adjacent wood frame wall, cover all frame walls with
7/8 x 6" matched spruce sheating dressed on one side, put on
diagonally, nailed to every bearing and breaking joint at every
third board. All outside frame walls shall be covered with heavy
resin and sized sheeting papert, and shall be well lapped and
turned in at all openings. Exterior frame walls shall be covered
with clapboard. The siding shall be 1aid'with 14" 1lap closely

butted at all joints and well nailed to every bearing with sixpenny
nails countersunk for puttying. The siding shall be butted against
1-1/8" x 4" corner boards. The exterior woodwork shall be primed,

puttied and given Ttwo good coats of oil paint in coloTs similar td
other exterior walls.

8. before starting demolition of adjoining building, the contractor
shall make inspection with the owner to determine the physical
condition of the building to remain standing.

DEBRIS:

(A) The contractor shall remove all debris resulting from the demoliticn.

‘(B) The contractor shall also remove, as it accumulates, all excess debris.

The contractor shall not store, OT permit debris to accumulate cn the
site. If the contractor fails to remove €Xcess debris after more than
48 hours and after written notification by the Director of Engineering
to the contractor for said removal the City reserves the right tc cause
the same to be removed at the contractor's expense. Costs incurred by the
City shall be deducted from the payments to be made to the Contractor.
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Upcon work ccmpletion, the contractor shall remove all tools, equipment,
materials and supplies, apparatus, temporary toilets and rubbish of
every soTt.

10. INDENITY AND INSURANCE:

11.

(A) The contractor shall provide Workmen's Compensation Insurance, in

(B)

©

@)

(E)

accordance with the requirements of the laws of the State of New
Jersey. He shall also carry Public Liability § Property Damage
Contigent Liability insurance to indemnify the City of Newark and

the public against any loss due to injuries, accidents or damages

of any loss due to injuries, accidents or damages of any character
whatsoever, resulting from-the performance of work under this
contract, and to also indemnify and save harmless the City of Newark,
from and against all losses and all claims, demands, payments, suits,
actions, recoveries, and judgements of any nature and description
brought or recovered against the City of Newark, or its representative,
by reason of damages to the person OT PTOperty OT amy person or persons
when such damage is the result of any act or omission of the contractor,

his agents or his employees in or due to the execution of the work called
for under the contract.

Carry appropriate bodily injury Liability Insurance with limits of not
less thzn $500,000 for each person and 1,000,000 for each accident.
SUch insurance snall include requirements for the protection or elevator
operaticns, when applicable and servicing area adjacent to the building.

Carry property damage Liability Insurance with a limit of not less than
500,000 for each accident.

Carry automobile bodily injury Liability Insurance with limits of not
less then $250,000 for each person, and $500,000 for each accident, anc

property damage Liability Insurance with 2 Limit ot not less tnan 5100,00C
for each accident.

Provide a Certificate of Insurance, showing that both the contractor and
the City of Newark, New Jersey, are named as assured, in conformance with.
the above, a copy shall be filed with the Division of Central Purchase,
subject to approval of the Corporation Counsel.

PERMITS, LICENSE, LAWS, RULES AND REGULATICNS:

(A)

The contractor shall obtain all necessary local, state, and federal DeTmits

and licenses in order to undertake the work herein noted. Fees for all
permits and licensesshall be paid for by tne Contractor.

The contractor must comply with the terms and conditions of all permits,
licenses, laws, rules and regulations of the federal state and local
government jurisdictions.

All permits must be obtained ty the Contractor prior to initiating work.
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12. Clean Fill Shall be defined as non-saturated soil material which is
free from demolition or construction debris, rubbish, garbage, masonry
material, rocks over 4" in diameter, tree trunks an d limbs., stumps
and other deleterious material which in the opinion of the Engineer is
objectionable.

E-8
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III

SITE C & E

CLEARTING/DEMOLITION

SCHEDULE OF DRAVWINGS

Najarian Drawing#  Sheet

Grading Plan 3328-790 6 of 16

Demolition Plan  3328-779 S1 of 2
S2 of 2

Richlan, Lupo & Pronesti

Topographic Survey

Jersey Boring & Drilling Co., Inc.

Pavement Coring and Locations

Date

6/12/92
6/24/92
6/24/92

5/12/92

7/7/92

Revision

6/1/92
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SCHEDULE A

SOCIETY HILL AT UNIVERSITY HEIGHTS III

SITE C & E
CLEARING/DEMOLITION
Total

I. CLEARING AND GRUBBING $75,200.00

II. SURFACE STRUCTURE

A. Building # Extermination Demolition Backfill Total
#01 I $ o § oo $=ocoooo
#02 $100.00 $ 6800.00 $ 900.00 $7800.00
03 $150.00 $17900.00 $ 1300.00 $ 19350.00
#04 $500.00 $61000.00 $ 1900.00 $ 63400.00
#05 $500.00 $37250.00 $ 1900.00 $ 39650.00
#06 $100.00 $ 8900.00 $ -0- $ 9000.00
#07 $100.00 $8500.00 $ 900.00 $ 9500.00
#08 $100.00 $2500.00 $ -0- $ 2600.00
#09 $100.00 $15500.00 $ 900.00 $ 16500.00
#10 $100.00 $13500.00 $ 900.00 $ 14500.00
#11 $100.00 $13500.00 $ 900.00 $ 14500.00
#12 $100.00 $13500.00 $ 900.00 $ 14500.00
#13 $100,00 $ 4000.00 $ —0- $ 4100.00
#14 $300.00 $28500.00 $ 1900.00 $ 30700.00
#15 $100.00 $13500.00 $ 900.00 $ 14500.00
#16 $100.00 $ 8000,00 $ 900,00 $ 9000.00
$17 §mmmm e $§mmmm - $ o e e
#18 $150.00 $12000.00 $ -0- $ 12150.00
#19 $100.00 $8000.00 $ 900.00 $ 9000.00
#20 $150.00 $16500.00 $ 1300.00 $ 17950.00

5
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REMOVE AND OFFSITE
A.

o

Building #
#21
#22
#23
#24
#25
#26
#27
#28
#29
#30
#31
#32
#33
#34

Sidewalks
Curb

Roads

SCHEDULE A

SOCIETY BILL AT UNIVERSITY HEIGHTS III

Contaminated Soil (c.y.)

Concrete/Brick Walls (1.f.)

Surface Debris

SITE C & E
CLEARING/DEMOLITION
Extermination Demolition Backfill Total
$50.00 $ 2500.00 $ -0- $ 2550.00
$150.00 $ 24500.00 $ 900.00 $ 25550.00
$100.00 $ 13500.00 § 900.00 $ 14500.00
$200.00 $21000.00 $ 900.00 $ 22100.00
$100.00 $ 4000.00 $ -0- $ 4100.00
$100.00 $ 11500.00 $ 900.00 $ 12500.00
$100.00 $ 11500.00 $ 900.00 $ 12500.00
$100.00 ~  $10500.00 $ 900.00 $ 11500.00
$100.00 $ 10500.00 $ 900.00 $ 11500.00
S e $ e Secmmcen S e
$500.00 $ 46000.00 $ 1900.00 $48400.00
I —— I oo §—=———=-
§ mommom o § —mmmm—m $-=mmmmm- $§-——----
S —— § mmmmm o §——mmo-- §———————-
TOTAL CONTRACT $549100.00
TOTAL QUANT.  UNIT PRICE TOTAL PRICE
DISPOSAL
(s.£.) _27850 $1.19 $ 33141.50
(1.£.) 5570 $2.96 $16487.20
(s.f.) 97475 $1.19 $ 115995.25
500 $70.00 $ 35000.00
~200 $12.00 $ 2400.00
(TN) 200 $90.00 $ 18000.00
S S
S §
$ S
Surface Demolition Subtotal §

6

KHOVO04248



SCHEDULE A

SOCIETY HILL AT UNIVERSITY HEIGHTS III

II. SUBSURFACE STRUCTURES

A. Foundations

B. Disposal of debris material.

(ea.)

SITE C & E
CLEARTING/DEMOLITION
TOTAL QUANT. UNIT PRICE TOTAL PRICE
35 $3550.00 $ 124250.00
Unit Prices include all labor for removal,

loading and proper disposal.

Contaminated Soil
Concrete

Asphalt
Steel/Vire

Wood

Miscellaneous (Tire, wood, rubble, etc.)

IIT.

$70.00 (TN)
5$16.75 (TN)
$21.00 (TN)

$14.00 (TN)

Subsurface Structure Subtotal

UTILITIES - prices include removal,disposal offsite and backfill of areas

Utility Subtotal

Total Lump Sum

TOTAL QUANT. UNIT PRICE TOTAL PRICE
Inlet Structures 1  ea. $1725.00 $1725.00
Manholes 1 ea. $1725.00 $1725.00
Storm Pipe ] ft. .10 $21.10
Sanitary Pipe 1 ft. 21.10 $21.10
Miscellaneous S
S S
S $
S S
S S
S S
S S
S S
s
s

Submit daily

equipment

rental rates for machinery with

operator. Price

includes all manning, fuel and repairs and may be rented on a hourly basis 1/8

the daily rate cost.
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